

# **Addendum 1**

## Scope of Work:

### PCRP UNIT #3 LM6000 DEPOT MAINTENANCE, BEARING, NOZZLES AND HPT BUCKET INSPECTION AND SERVICE BULLETIN IMPLEMENTATION

This addendum is to define the Project Schedule.

#### **Project Schedule:**

Issue Bid for Unit #3 Work per Scope	April 10 <sup>th</sup> , 2024
Intention To Bid	April 26 <sup>th</sup> , 2024
Receipt of Bids	May 7 <sup>th</sup> , 2024
Award Contract	June 13 <sup>th</sup> , 2024
Completion of Installation, Startup and Testing	February 28 <sup>th</sup> , 2025